
Summary Sheet

Date

Job Name: Neenah Menasha Fire Station 16-Sep-10

City: Menasha Sales Tax

State: WI 0.00%

Architect: Gries Architectural Group  

 

Project Total

CSI  $              1,324,522  $                   -    $             2,885  $             9,321  $           28,988  $                   -    $             4,372  $             2,108 

 Codes  Source  Contract 

 9/13/2010                      

Bid day  Alt. # 1a  Alt. # 1b  Alt. # 1c  Alt. # 2  Alt. # 3  Alt. # 4  Alt. # 5 
    Vinyl Windows with 

Integral Blinds 

 Aluminum Clad Wood 

Windows 

 Aluminum Clad Wood 

Windows w/Integral 

Blinds 

 Concrete Paving in 

Lieu of Asphalt at 

Rear Parking 

 DDC Controls Section 

230923 

 Rain Garder, Bio 

Filter, Artificial 

Wetlands per C1.1 

Civil Drawing 

 Add 6 turn out gear 

lockers 

 

Allowance 3,000$                      
 3,000$                      

311000 Gauthier and Sons Contract A 46,158$                    4,008$                   

 Gauthier and Sons Contract A In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

312000 Gauthier and Sons Contract A In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

311050 Gauthier and Sons Contract A In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Gauthier and Sons Contract A In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

321216 Northeast Asphalt Contract B 20,860$                    -$                      -$                      -$                      (20,860)$               -$                      -$                      -$                      

 DeArteaga Contract F In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 DeArteaga Contract F In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 DeArteaga Contract F In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 DeArteaga Contract F In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

321313 Martell Construction Contract C 20,900$                    -$                      -$                      -$                      47,480$                 -$                      -$                      -$                      

 Martell Construction Contract C In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

Martell Construction Contract C See Alternate #7 -$                      -$                      

Martell Construction Contract C See Alternate #2 -$                      

 3,500$                      

329200 Williems Contract D 5,110$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Miron Construction Contract J In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Miron Construction Contract J In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

31 00 00 102,528$                  -$                 -$                 -$                 26,620$           -$                 4,008$             -$                 

 

33000 DeArteaga Contract F 83,400$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33000 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Allowance  2,000$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

   2,500$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

03 00 00 87,900$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

40000 Don Theobald Contract G 96,585$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Don Theobald Contract G In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Allowance  25,000$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

04 00 00 121,585$                  -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

 Miron Construction Contract I 11,288$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

Install Concrete Reinforcing 

Sub-Total Concrete

Forming Accessories

Ready Mixed Concrete - Material

Flag Pole Forming Accessories for Site Concrete

Flag Pole Concrete Accessories

Soil Testing

Earth Stripping

Excavation

Sub -Total Earthwork / Exterior Improvements

Misc Concrete Accessories

Asphalt Paving

Earthwork / Exterior Improvements

Concrete Curbs and Gutters

Temporary Fencing / Security    

Survey / Site Layout

Back concrete drive

Front concrete drive

Base Courses

Flag pole base Concrete - Labor / Equipment

Temporary Erosion Control

Site Clearing

Concrete Reinforcing

Flag Pole Base Concrete - Material

Concrete Paving   ( Site Concrete)

 Description 

Sub-Total Masonry

Metals

Masonry Heat

Masonry

Masonry

Brick Veneer allowance

Steel Installation

Seeding

LEED Bike Rack

LEED Parking Sign

Concrete - Labor / Equipment

Under Floor Vapor Barrier

Concrete

Concrete Testing

Welded Wire Fabric Reinforcing

Brick Veneer / foundation allowance
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Summary Sheet

Date

Job Name: Neenah Menasha Fire Station 16-Sep-10

City: Menasha Sales Tax

State: WI 0.00%

Architect: Gries Architectural Group  

 

Project Total

CSI  $              1,324,522  $                   -    $             2,885  $             9,321  $           28,988  $                   -    $             4,372  $             2,108 

 Codes  Source  Contract 

 9/13/2010                      

Bid day  Alt. # 1a  Alt. # 1b  Alt. # 1c  Alt. # 2  Alt. # 3  Alt. # 4  Alt. # 5 
    Vinyl Windows with 

Integral Blinds 

 Aluminum Clad Wood 

Windows 

 Aluminum Clad Wood 

Windows w/Integral 

Blinds 

 Concrete Paving in 

Lieu of Asphalt at 

Rear Parking 

 DDC Controls Section 

230923 

 Rain Garder, Bio 

Filter, Artificial 

Wetlands per C1.1 

Civil Drawing 

 Add 6 turn out gear 

lockers 

 Description 

51200 Miron Construction Contract H 3,813$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

53100 Miron Construction Contract H In Above
55000 Miron Construction Contract H In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

55213 Miron Construction Contract H In Above

05 00 00 15,101$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

61000 Miron Construction Contract J 157,258$                  -$                      999$                      6,911$                   -$                      -$                      -$                      1,927$                   

61000 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

92216 Appleton Lathing Contract R In Below -$                      -$                      -$                      -$                      -$                      -$                      -$                      

61753 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

64023 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

64023 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

64023 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

64023 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

06 00 00 157,258$                  -$                 999$                6,911$             -$                 -$                 -$                 1,927$             

 

72100 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

72100 DeArteaga Contract F In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

72100 City Wide Insulation Contract L 2,140$                      
72100 City Wide Insulation Contract M 5,990$                      
72726 Wayne's Caulking Contract K 5,720$                      
73113 J T Roofing Contract N 35,363$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

74600 Brockman Roofing and Siding Contract N.1 40,022$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Allowance  (5,000)$                     -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 Miron Construction Contract J In Above
 Miron Construction Contract J In Above

76200 Brockman Roofing Contract N In Above -$                 -$                 -$                 -$                 -$                 -$                 -$                 
Brockman Roofing Contract N In Above -$                 -$                 -$                 -$                 -$                 -$                 -$                 
J T Roofing Contract N In Above -$                 -$                 -$                 -$                 -$                 -$                 -$                 
J T Roofing Contract N In Above -$                 -$                 -$                 -$                 -$                 -$                 -$                 

79200 Waynes Contract O 5,200$                      

07 00 00 89,435$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

81113 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

81416 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

83613 EZ Glide Contract P 12,400$                    
 EZ Glide Contract P In Above
 Miron Construction Contract J In Above

84113 Omni Glass & Paint Contract Q 10,680$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

85200 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

85313 Miron Construction Contract J See Alternates -$                      -$                      -$                      -$                      -$                      -$                      -$                      

Foam Exterior Insulation   

Metal Fabrications

Pipe and Tube Railings

Steel Decking

Srtuctural Steel Framing

Shop-Fabricated Metal Trusses Fire Station

Rough Carpentry - Material

Shop-Fabricated Wood Trusses Garage

Sub-Total Metals

Wood, Plastics, and Composites

Rough Carpentry - Labor / Equipment

Interior Finish Carpentry - Labor / Equipment

Interior Finish Carpentry - Material

Architectural Woodwork - Labor / Equipment

Architectural Woodwork - Material   

Thermal and Moisture Protection

Sub-Total Woods, Plastics, and Composites

Board Insulation - Labor / Equipment

Board Insulation - Material

Air Barriers

Blown Insulation at roof

Shingles 

Metal Siding 

Gable Louvers

Fascias

Gutters

Downspouts

Soffit

Sub-Total Thermal and Moisture Protection

Small Garage Sectional Overhead Doors

Joint Sealants

Sectional Overhead Doors

Openings

Door & Window - Labor / Equipment

Metal Doors and Frames

Wood Doors and Frames

Small Garage Man Door

Entrance and Storefronts

Vinyl Windows

Wood Windows

Brick Venneer / omit siding allowance

Eye Brows
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Summary Sheet

Date

Job Name: Neenah Menasha Fire Station 16-Sep-10

City: Menasha Sales Tax

State: WI 0.00%

Architect: Gries Architectural Group  

 

Project Total

CSI  $              1,324,522  $                   -    $             2,885  $             9,321  $           28,988  $                   -    $             4,372  $             2,108 

 Codes  Source  Contract 

 9/13/2010                      

Bid day  Alt. # 1a  Alt. # 1b  Alt. # 1c  Alt. # 2  Alt. # 3  Alt. # 4  Alt. # 5 
    Vinyl Windows with 

Integral Blinds 

 Aluminum Clad Wood 

Windows 

 Aluminum Clad Wood 

Windows w/Integral 

Blinds 

 Concrete Paving in 

Lieu of Asphalt at 

Rear Parking 

 DDC Controls Section 

230923 

 Rain Garder, Bio 

Filter, Artificial 

Wetlands per C1.1 

Civil Drawing 

 Add 6 turn out gear 

lockers 

 Description 

86200 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

87100 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

88000 Omni Glass & Paint Contract Q In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

08 00 00 23,080$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

92900 Appleton Lathing Contract R 157,208$                  -$                      -$                      -$                      -$                      -$                      -$                      -$                      

93000 Resch's Tile Contract S 16,280$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

95113 Acoustic Specialties Contract T 4,946$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

96513 Gegare Tile Contract U 6,985$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

  NIC -$                      -$                      -$                      -$                      -$                      -$                      -$                      

96816 Gegare Tile Contract U In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

99123 Davis Painting Contract V 11,083$                    -$                      1,640$                   1,640$                   -$                      -$                      -$                      -$                      

09 00 00 196,502$                  -$                 1,640$             1,640$             -$                 -$                 -$                 -$                 

 

102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102113 LaForce Contract W 1,460$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102113 LaForce Contract W In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

107500 DeArteaga Contract F In Above
102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

102800 Miron Construction Contract J In Above -$                      -$                      -$                      -$                      -$                      -$                      -$                      

105030 Miron Construction Contract J In Above
105613 Miron Construction Contract J In Above
113100 Miron Construction Contract J In Above

 By Owner
 CDH Energy Corp. 13,500$                    
 17,500$                    
 3,400$                      
 Gries Architectural Group 12,000$                    

10 00 00 47,860$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

21 00 00 Firestopping Specialists Contract X 15,200$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

22 00 00 JT Schmidt Contract Y 42,795$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

23 00 00 RJ Kampo Contract Z 94,035$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 RJ Kampo Contract Z In Above
 Revised 08/25/2010 8,250$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

33 00 00 Joe DeNoble Contract E 21,735$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

Joe DeNoble Contract E In Above
Joe DeNoble Contract E In Above

 NIC -$                      -$                      -$                      -$                      -$                      -$                      -$                      

Metal Storage Shelving

Recycling Containers

LEED  Commissioning Agent

Ceramic Tile

Resilient  / Rubber Flooring

Apparatus Bay Fluid - Applied Flooring

Glass and Glazing

Unit Skylights

Door Hardware

Carpeting

Acoustical Panel Ceiling

Painting

Toilet Compartments - Labor / Equipment

Specialties

Specialties - Labor / Equipment

Sub-Total Openings

Finishes

Steel Studs and Drywall  

Sub-Total Finishes

Toilet Accessories - Material

Fire Extinguisher Cabinets

Signage

Sub-Total Specialties

Locker bench

Residential Appliances

Gear Lockers

LEED  Project Administration

LEED  Project Registration and Certification Fee

LEED  Project Design Documentation

Plumbing

HVAC

Mechanical 

Vehicle Exhaust

Fire Suppression

Add to relocate Blaschke Air Track

LEED Solar thermal for domestic hot water

Site Utilities      Sanitary Sewerage

Site Utilities      Storm Drainage

Site Utilities      Water Distribution

Toilet Compartments - Material

Flag Poles

Toilet Accessories - Labor /  Equipment
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Summary Sheet

Date

Job Name: Neenah Menasha Fire Station 16-Sep-10

City: Menasha Sales Tax

State: WI 0.00%

Architect: Gries Architectural Group  

 

Project Total

CSI  $              1,324,522  $                   -    $             2,885  $             9,321  $           28,988  $                   -    $             4,372  $             2,108 

 Codes  Source  Contract 

 9/13/2010                      

Bid day  Alt. # 1a  Alt. # 1b  Alt. # 1c  Alt. # 2  Alt. # 3  Alt. # 4  Alt. # 5 
    Vinyl Windows with 

Integral Blinds 

 Aluminum Clad Wood 

Windows 

 Aluminum Clad Wood 

Windows w/Integral 

Blinds 

 Concrete Paving in 

Lieu of Asphalt at 

Rear Parking 

 DDC Controls Section 

230923 

 Rain Garder, Bio 

Filter, Artificial 

Wetlands per C1.1 

Civil Drawing 

 Add 6 turn out gear 

lockers 

 Description 

 1,000$                      -$                      -$                      -$                      -$                      -$                      -$                      -$                      

21 00 00 183,015$                  -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

26 00 00 P and J Kampo Contract AA 89,958$                    -$                      -$                      -$                      -$                      -$                      -$                      -$                      

 P and J Kampo Contract AA In Above -$                      -$                      

 P and J Kampo Contract AA In Above -$                      

26 00 00 89,958$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 

 

91,835$                    -$                 -$                 -$                 -$                 -$                 -$                 -$                 
10,307$                    -$                 33$                  82$                  228$                -$                 41$                  25$                  

1,200$                      N.I.C. N.I.C. N.I.C. N.I.C. N.I.C. N.I.C. N.I.C.
553$                         

Completed
13,000$                    

3,950$                      
3,000$                      

840$                         

01 00 00 124,685$                  -$                 33$                  82$                  228$                -$                 41$                  25$                  

1,237,707$               -$                 2,672$             8,633$             26,848$           -$                 4,049$             1,952$             

4.00% 31,450$                    -$                 107$                345$                1,074$             -$                 162$                78$                  

Reimbursables 7,165$                      

1.79% 22,369$                    -$                 50$                  160$                498$                -$                 75$                  36$                  

2.00% 25,831$                    -$                 57$                  183$                568$                -$                 86$                  41$                  

 9/13/2010                      

Bid day 

 Alt. # 1a  Alt. # 1b  Alt. # 1c  Alt. # 2  Alt. # 3  Alt. # 4  Alt. # 5 

1,324,522$               -$                 2,885$             9,321$             28,988$           -$                 4,372$             2,108$             

Menasha Utilities Electric

Contingency

SUBTOTAL

Builder's Risk Insurance

Electrical

45 KW Natural Gas Generator

Water and Sewer from Waverly Sanitary District

Soil Borings

Permits

PROJECT CONSTRUCTION TOTALS

Design Fees

Sub-Total Mechanical 

Low Voltage 

General Requirements

Performance & Payment Bond

Electrical

W.E. Energies-Gas

LEED MERV Filters

General Conditions

General Conditions

Miron's Fee

Sub-Total Electrical

Sub-Total General Conditions
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BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract A - Earthwork

Contractor / Supplier Gauthier & Sons Ostrenga Excavating

Town & Country 

Underground Calnin & Goss Ed Gersek

Location Green Bay Green Bay Mayville Appleton Green Bay

Base Bid $45,733 $49,647 $54,683 $57,800 $74,868

Addendum #1 Y Y Y Y YAddendum #1 Y Y Y Y Y

Addendum #2 Y Y N N Y

ARRA Certification N N Y Y N

Sales Tax Excluded Y Y Y Y Y

Prevailing Wages Y Y Y Y Y

Add for P&P Bond $425 $575 - $600 $2,250

Proposed Award Amount: $46,158 $50,222 $54,683 $58,400 $77,118

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2 ($4,328)

Alt. No. 3

Alt. No. 4 $4,008 $5,851 $3,718 $5,532 $9,644

Voluntary $3,500 

Unit Prices:

UP #1 - Unsuitable Soils 22/cy 27.91/cy 13.78/cy 25/cy 36.80/cy

Exceptions/Clarifications: missing 2 sections Exc & grading



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract B - Asphalt Paving

Contractor / Supplier Northeast Asphalt Badger Highways Co

Location Greenville Menasha

Base Bid $20,860 $23,558

Addendum #1 Y NAddendum #1 Y N

Addendum #2 Y N

ARRA Certification   

Sales Tax Excluded

Prevailing Wages Y N

Add for P&P Bond - -

Proposed Award Amount: $20,860

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:  

UP #1 - Unsuitable Soils

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract C - Site Concrete

Contractor / Supplier Martell Construction Sommers Construction DeArteaga

Location Green Bay Shiocton Greenville

Base Bid $20,900 $24,009 $23,150

Addendum #1 Y N Y

Addendum #2 N/A N YAddendum #2 N/A N Y

ARRA Certification Y N Y

Sales Tax Excluded

Prevailing Wages Y N Y

Add for P&P Bond $200 - $300

Proposed Award Amount: $20,900   

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2 $47,480 $60,500

Alt. No. 3

Alt. No. 4

Voluntary $8,000 

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract D - Seeding

Contractor / Supplier

Carl's Landscape 

Service

Willems Landscape 

Service Andrew Services

Location Arpin De Pere Hobart

Base Bid $6,330 $5,110 $26,438

Addendum #1 N Y N

Addendum #2 N Y NAddendum #2 N Y N

ARRA Certification N Y N

Sales Tax Excluded   

Prevailing Wages Y Y N

Add for P&P Bond - - -

Proposed Award Amount: $5,110

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3 $14,147

Alt. No. 4 $1,550

Voluntary $15,105

Voluntary

Unit Prices:  

UP #1 - Unsuitable Soils includes landscaping

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract E - Site Utilities

Contractor / Supplier Joe DeNoble

Dekeyser 

Construction Ed Gersek Scott DeNoble Joe DeBalek

Town & Country 

Underground

Location De Pere Green Bay Green Bay Green Bay Menominee Falls Mayville

Base Bid $21,735 $23,421 $25,500 $30,975 $36,734 $35,605

Addendum #1 Y Y Y Y Y YAddendum #1 Y Y Y Y Y Y

Addendum #2 Y N Y Y Y N

ARRA Certification Y N N N N Y

Sales Tax Excluded

Prevailing Wages Y Y Y Y Y Y

Add for P&P Bond - $375 $750 $774 $638 $0

Proposed Award Amount: $21,735

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3 $2,549 $1,620 $3,718

Alt. No. 4

Unit Prices:  

UP #1 - Unsuitable Soils part of combo bid

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract F - CIP Concrete

Contractor / Supplier DeArteaga Miron Construction

Middelton 

Construction

Location Greenville Neenah Arlington

Base Bid $82,400 $122,593 $125,000

Addendum #1 Y Y Y

Addendum #2 Y Y YAddendum #2 Y Y Y

ARRA Certification Y Y Y

Sales Tax Excluded

Prevailing Wages Y Y Y

Add for P&P Bond $1,000 $1,070 $3,125

Proposed Award Amount: $83,400   

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract G - Masonry

Contractor / Supplier

Don Theobald 

Masonry Miron Construction

Wm. J Hein 

Construction

Location Black Creek Neenah De Pere

Base Bid $92,750 $94,950 $106,000

Addendum #1 Y Y Y

Addendum #2 Y Y YAddendum #2 Y Y Y

ARRA Certification Y Y N

Sales Tax Excluded

Prevailing Wages Y Y N

Add for P&P Bond $835 $1,235 $1,200

Temp Heat $3,000 $3,000 $3,000

Proposed Award Amount: $96,585   

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract H - Steel Material

Contractor / Supplier Miron Construction

Location Neenah

Base Bid $3,813

Addendum #1 YAddendum #1 Y

Addendum #2 Y

ARRA Certification Y

Sales Tax Excluded

Prevailing Wages Y

Add for P&P Bond $55

Proposed Award Amount: $3,813

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:  

UP #1 - Unsuitable Soils

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract I - Steel Erection

Contractor / Supplier Miron Construction

Location Neenah

Base Bid $11,288

Addendum #1 YAddendum #1 Y

Addendum #2 Y

ARRA Certification Y

Sales Tax Excluded

Prevailing Wages Y

Add for P&P Bond $142

Proposed Award Amount: $11,288

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:  

UP #1 - Unsuitable Soils

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract J - General Trades

Contractor / Supplier Miron Construction 

Location Neenah

Base Bid $157,258

Addendum #1 Y

Addendum #2 YAddendum #2 Y

ARRA Certification Y

Sales Tax Excluded Y

Prevailing Wages Y

Add for P&P Bond $1,081

Proposed Award Amount: $157,258

Alternates:

Alt. No. 1 A

Alt. No. 1B $999   

Alt. No. 1C $6,911

Alt. No. 2

Alt. No. 3

Alt. No. 4

Alt. No. 5 $1,927 

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract K - Fluid Applied Air Barrier

Contractor / Supplier Wayne's Caulking Hillside Dampproofing Zander Solutions Total Seal LLC Pro Foamers Appleton Lathing Amundson Insulation

Location Green Bay Franksville Verona Darlington Green Bay Neenah Milwaukee

Base Bid $5,720 $7,955 $6,195 $7,200 $7,827 $9,419 17126*

Addendum #1 Y Y Y Y Y Y N

Addendum #2 Y Y N Y Y Y N

ARRA Certification N N N Y N N N

Sales Tax Excluded

Prevailing Wages Y N Y Y Y Y Y

Add for P&P Bond - - $238 $300 $0 $188 $450

Proposed Award Amount: $5,720

Alternates:

Alt. No. 1 A    

Alt. No. 1B

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:  

UP #1 - Unsuitable Soils includes L

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract L - Foamed In Place Insulation

Contractor / Supplier City Wide Insulation Fox Valley Insulation Pro Foamers Amundson Insulation

Location Green Bay Appleton Green Bay Milwaukee

Base Bid $2,140 8332* $4,375 17126*

Addendum #1 Y N Y NAddendum #1 Y N Y N

Addendum #2 Y N Y N

ARRA Certification Y N N N

Sales Tax Excluded

Prevailing Wages Y N Y Y

Add for P&P Bond - - - $450

Proposed Award Amount: $2,140

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: includes M includes K



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract M - Blown Fiberglass Insulation

Contractor / Supplier City Wide Insulation Fox Valley Insulation

Location Green Bay Appleton

Base Bid $5,990 8332*

Addendum #1 Y N

Addendum #2 Y N

ARRA Certification Y N

Sales Tax Excluded

Prevailing Wages Y N

Add for P&P Bond - -

Proposed Award Amount: $5,990

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: includes L



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract N - Roofing & Metal Siding

Contractor / Supplier JT Roofing Brockman Roofing Brockman Siding  

Location Saukville Kaukauna Kaukauna  

Base Bid $34,500 41865* $39,045

Addendum #1 Y Y YAddendum #1 Y Y Y

Addendum #2 Y Y Y

ARRA Certification Y Y Y

Sales Tax Excluded

Prevailing Wages Y Y Y

Add for P&P Bond $863 - $977

Proposed Award Amount: $35,363  $40,022

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: Roofing only Roofing only Siding & Fascia Soffit only



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract O - Caulking

Contractor / Supplier Hillside Dampproofing Wayne's Caulking

Location Franksville Green Bay

Base Bid $5,920 $5,200

Addendum #1 Y Y

Addendum #2 Y Y

ARRA Certification N N

Sales Tax Excluded

Prevailing Wages N Y

Add for P&P Bond - -

Proposed Award Amount: $5,200

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract P - Sectional Doors

Contractor / Supplier EZ Glide

Location Little Chute

Base Bid $12,400

Addendum #1 Y

Addendum #2 N/A

ARRA Certification Y

Sales Tax Excluded Y

Prevailing Wages Y

Add for P&P Bond $350

Proposed Award Amount: $12,400

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract Q - Alum Windows, Entrances, Glazing

Contractor / Supplier Omni Glass & Paint HJ Martin & Son

Location Oshkosh Green Bay

Base Bid $10,680 $11,951

Addendum #1 Y Y

Addendum #2 N/A N

ARRA Certification Y N

Sales Tax Excluded

Prevailing Wages Y Y

Add for P&P Bond $89 $119

Proposed Award Amount: $10,680

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract R - Gypsum Board Systems

Contractor / Supplier Appleton Lathing Great Lakes Specialty HJ Martin & Son Bay Lathing Wall Tech Mashl

Location Appleton Green Bay Green Bay Green Bay Madison Denmark

Base Bid $154,628 $140,000 $164,789 $177,000 $189,000 $204,200

Addendum #1 Y Y Y Y Y YAddendum #1 Y Y Y Y Y Y

Addendum #2 Y Y N Y Y Y

ARRA Certification Y Y N N Y N

Sales Tax Excluded

Prevailing Wages Y Y N Y Y Y

Add for P&P Bond $2,580 - - $1,593 $1,890 $5,000

Proposed Award Amount: $157,208      

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: incomplete bid



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract S - Tile

Contractor / Supplier Resch's Tile Gegare Tile HJ Martin & Son JW Flooring Maccos Commercial

Location Birnamwood Green Bay Green Bay Green Bay Appleton

Base Bid $16,280 $25,586 $31,210 25932* 26593*

Addendum #1 Y Y N Y Y

Addendum #2 Y Y N Y Y

ARRA Certification Y N N N Y

Sales Tax Excluded

Prevailing Wages N Y Y Y Y

Add for P&P Bond - $639 $190 $0 $0

Proposed Award Amount: $16,280

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: includes U Includes U



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract T - Suspended Acoustical Ceiling & Acoustical Panels

Contractor / Supplier Acoustic Specialties Acoustic Professionals Appleton Lathing VerHalen

Location Appleton Appleton Appleton Green Bay

Base Bid $4,946 $4,986 $4,995 $5,015

Addendum #1 Y Y Y Y

Addendum #2 Y Y Y Y

ARRA Certification Y N N Y

Sales Tax Excluded

Prevailing Wages Y Y Y Y

Add for P&P Bond $225 $100 $75 $100

Proposed Award Amount: $4,946  

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Voluntary

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: Combo Bid



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract U - Resilient Flooring, Base, & Carpet

Contractor / Supplier Gegare Tile JW Flooring Maccos Hughes Flooring HJ Martin & Son

Location Green Bay Green Bay Appleton Verona Green Bay

Base Bid 6,985$                             $25932* $26593* $7,800 $10,445

Addendum #1 Y Y Y Y N

Addendum #2 Y Y Y Y N

ARRA Certification N N Y N N

Sales Tax Excluded

Prevailing Wages Y Y Y Y Y

Add for P&P Bond $174 $0 $0 $300 $63

Proposed Award Amount: 6,985$                             

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: includes S includes S



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract V - Painting

Contractor / Supplier Davis Painting MV Klinger Jim Diener Klein Dickert Best Ever Paint Omni Glass & Paint Rucinskys Painting Spies Painting

Location Oshkosh Oshkosh Fond du Lac Green Bay De Pere Oshkosh Oshkosh Fond du Lac

Base Bid $11,083 $11,990 $12,528 $17,925 $18,590 $18,680 21,394$                                         21,435$                                   

Addendum #1 N Y Y Y Y

Addendum #2 N Y Y Y Y

ARRA Certification N N N Y N

Sales Tax Excluded

Prevailing Wages Y N N Y N

Add for P&P Bond $205 - - $162 -

Proposed Award Amount: $11,083

Alternates:

Alt. No. 1 A

Alt. No. 1B $1,640 $1,290 $1,550 $2,705 $1,680 $800

Alt. No. 1C $1,640 $1,290 $2,705 $1,680 $800

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract W - Toilet Compartments

Contractor / Supplier La Force DJG Sales

Builders Service 

Ctr

Location Green Bay New Lisbon Greenville

Base Bid $1,460 935* $1075*

Addendum #1 Y

Addendum #2 Y

ARRA Certification Y

Sales Tax Excluded

Prevailing Wages Y

Add for P&P Bond $15

Proposed Award Amount: $1,460

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications: Furnish Only Furnish Only



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract X - Fire Protection System

Contractor / Supplier

Firestopping 

Specialists Pace Corporation

Hurckman 

Mechanical Ahern Fire Protection US Fire Protection Reeke Marold

Location Menasha Appleton Green Bay Appleton New Berlin Green Bay

Base Bid $15,200 $17,580 $20,300 22,643$                                  27,888$                                 27,611$                                

Addendum #1 Y Y Y Y Y Y

Addendum #2 Y Y Y Y Y Y

ARRA Certification Y N N N Y

Sales Tax Excluded

Prevailing Wages Y N Y Y Y Y

Add for P&P Bond $600 - $400 $130 $234

Proposed Award Amount: $15,200

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract Y - Plumbing

Contractor / Supplier JT Schmidt RJ Parins

Hurckman 

Mechanical Jim's Plumbing EGI Mechanical RJ Kampo August  Winter Watters Plumbing Reeke Marold Monona Plumbing

Location Combined Locks Green Bay Green Bay Greenville Seymour Appleton Appleton Menasha Green Bay Madison

Base Bid $42,365 $54,729 $59,400 59,970$                                  66,800$                                 67,000$                                 67,190$                                          68,371$                                    68,400$                                 72,272$                                 

Addendum #1 Y Y Y Y Y Y Y Y Y Y

Addendum #2 N N Y Y N Y Y Y Y Y

ARRA Certification Y N N Y N N Y Y Y YARRA Certification Y N N Y N N Y Y Y Y

Sales Tax Excluded

Prevailing Wages Y Y Y Y Y Y Y Y Y Y

Add for P&P Bond $430 lots $900 $1,500 $0 - $2,443 $723

Proposed Award Amount: $42,795 $54,729 $60,300 $61,470 $66,800 $67,000 $67,190 $70,814 $68,400 $72,995

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Voluntary ($3,000)

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract Z - HVAC

Contractor / Supplier RJ Kampo Sinkler Htg & Clg

Robinson Htg & 

Clg AMA Heating August Winter Hurckman Mechanical B&P Mechanical Tweet Garot GMS Inc Baumgart Mechanical

Location Appleton Green Bay De Pere Green Bay Appleton Green Bay Appleton Green Bay Oshkosh Kaukauna

Base Bid $91,741 $104,335 $108,150 109,049$                                109,600$                               113,650$                              116,000$                                        120,500$                                 125,480$                               126,000$                                   

Addendum #1 Y N Y N Y Y Y Y N N

Addendum #2 Y N Y N Y Y Y Y N N

ARRA Certification Y N N Y N N Y N NARRA Certification Y N N Y N N Y N N

Sales Tax Excluded

Prevailing Wages Y N N Y Y Y Y N N

Add for P&P Bond $2,294 - - $1,705 $1,700

Proposed Award Amount: $94,035 $104,335 $108,150 $109,049 $109,600 $115,355 $117,700 $120,500 $125,480 $126,000

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3 $24,520 $520 $512 $3,538 $550 $1,000 $615 $520 $15,150

Alt. No. 4

Voluntary $1,950

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



BID SUMMARY

Neenah Menasha Fire Rescue Station #36

Contract AA - Electrical & Communications

Contractor / Supplier P&J Kampo Electric Faith Technologies KW Electric Altmeyer Electric West Electric

Location Appleton Appleton Plymouth Sheboygan De Pere

Base Bid $87,758 $137,451 $161,800 174,300$                               224,980$                               

Addendum #1 Y Y Y Y YAddendum #1 Y Y Y Y Y

Addendum #2 Y Y Y Y Y

ARRA Certification Y Y Y Y N

Sales Tax Excluded

Prevailing Wages Y Y Y Y N

Add for P&P Bond $2,200 $950 $1,000 $1,918 -

Proposed Award Amount: $89,958 $138,401 $162,800 $176,218 $224,980

Alternates:

Alt. No. 1 A

Alt. No. 1B    

Alt. No. 1C

Alt. No. 2

Alt. No. 3

Alt. No. 4

Voluntatry $2,650

Unit Prices:

UP #1 - Unsuitable Soils  

Exceptions/Clarifications:



Contract Description Contractor Name Location Base Bid Amount

A Earthwork Gauthier & Sons Green Bay 46,158

B Asphalt Paving Northeast Asphalt Greenville $20,860

C Site Concrete Martell Construction Green Bay $20,900

D Seeding Willems Landscape De Pere $5,110

E Site Utilities Joe DeNoble De Pere $21,735

F CIP Concrete DeArteaga Greenville $83,400

G Masonry Don Theobald Masonry Black Creek $96,585

H Steel Material Miron Construction Neenah $3,813

I Steel Erection Miron Construction Neenah $11,288

J General Trades Miron Construction Neenah $157,258

K Fluid Applied Air Barrier Wayne's Caulking Green Bay $5,720

L Foamed In Place Insulation City Wide Insulation Green Bay $2,140

M Blown Fiberglass Insulation City Wide Insulation Green Bay $5,990

N Roofing & Sheet Metal JT Roofing/Brockman Saukville $75,385

O Caulking Wayne's Caulking Green Bay $5,200

P Sectional Doors EZ Glide Little Chute $12,400

Q Alum Windows/Entrances/Glazing Omni Glass & Paint Oshkosh $10,680

R Gypsum Board Systems Appleton Lathing Appleton $157,208

S Tile Resch's Tile Birnamwood $16,280

T Suspended Acoustical Clg & Panels Acoustic Specialties Appleton $4,946

U Resilient Flooring, Base, & Carpet Gegare Tile Green Bay $6,985

V Painting Davis Painting Oshkosh $11,083

W Toilet Compartments La Force Green Bay $1,460

X Fire Protection System Firestopping Specialists Menasha $15,200

Y Plumbing JT Schmidt Combined Locks $42,795

Z HVAC RJ Kampo Appleton $94,035

AA Electrical & Communications P&J Kampo Electric Appleton $89,958


